STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR SECRETARY

December 8, 2014

Addendum No. 1

RE: Contract ID C203513

WBS #35781.3.FD1

F.A. # STP-0220(72)

Pitt County (U-3315)

Stantonburg Road/ 10™ Street Connector From Memorial Drive
To SR-1702 (Evans Street)

December 16, 2014 Letting
To Whom It May Concern:
Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions ,
Proposal Cover | Note added that reads “Includes Addendum No. 1 Dated 12-08-14”
Revised the 2™, 6" and 7™ paragraphs on this page within the project

R-5 special provision entitled “Sealed Drainage System”

Revised the last paragraph on this page within the project special
R-6 . S« : »

provision entitled “Sealed Drainage System
R-11 Revised the third paragraph on this page within the project special

provision entitled “Sealed Drainage System”
ST-18 thru ST-29a | Updated the CSX Transportation special provisions

Please void the above listed pages’in your proposal and replace with the attached revised
pages. Staple new Page No. 29a after revised Page No. 29.

MAILING ADDRESS: TELEPHONE: 919-707-6900 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4119 CENTURY CENTER COMPLEX
CONTRACT STANDARDS AND DEVELOPMENT UNIT ENTRANCE B-2

1591 MAIL SERVICE CENTER WEBSITE: www.NCDOT.GOV 1020 BIRCH RIDGE DRIVE
RALEIGH NC 27699-1591 RALEIGH NC 27610
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On the item sheets the following pay items have added.

Item Description Old Quantity = New Quantity
322-5691400000-E-  10” Sanitary Gravity Sewer NEW ITEM 60 LF
323-5801 1502000000-E- Abandon 8” Utility Pipe NEW ITEM 5,132 LF
324-5 80125(3(;)0000-E- Abandon 10” Utility Pipe NEW ITEM 314 LF
325-58014503000000-E- Abandon 12” Utility Pipe NEW ITEM 2,890 LF

1530 '

The Contractor’s bid must include these new pay items. The contract will be prepared
accordingly.

The Expedite File has been updated to reflect these revisions. Please download the
Expedite Addendum File and follow the instructions for applying the addendum. Bid
Express will not accept your bid unless the addendum has been applied.

Sincerely,
| ( Y
R. A. Garris, PE
Contract Officer
RAG/jag
Attachments
cc: Mr. Ron Hancock, PE Mr. Ray Arnold, PE
Mr. John Rouse, PE Ms. Natalie Roskam, PE
Ms. D. M. Barbour, PE Mr. Ronnie Higgins
Mr. Rodger Rochelle, PE Mr. Mike Gwyn
Mr. R.E. Davenport, PE Ms. Marsha Sample
Mr. Tom Koch, PE Ms. Lori Strickland
Mr. Ron Wilkins, PE Ms. Jaci Kincaid

Project File (2)



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 12-8-14

DATE AND TIME OF B]D‘OPENING: DECEMBER 16, 2014 AT 2:00 PM

CONTRACT ID C203513
WBS 35781.3.FD1

FEDERAL-AID NO. STP-0220(72)

COUNTY PITT

T.I.P. NO. U-3315

MILES 1.447

ROUTE NO.

LOCATION STANTONBURG RD/10TH ST CONNECTOR FROM MEMORIAL DR TO

SR-1702 (EVANS ST).

TYPE OF WORK  GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURE.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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sheets with line type “Known Soil Contamination”. The documented areas of groundwater
contamination are indicated on corresponding plan sheets with line type ‘“Potential Soil
Contamination” with a supplemental label of either “Petroleum Impacted Groundwater” or
“Solvent Impacted Groundwater”. A special sealed drainage system has been designated on the
plans as “Sealed System”. Most of the special sealed drainage system passes through areas of
documented groundwater contamination and with invert elevations below the groundwater table.
Handling of contaminated groundwater removed from the excavation and handling of excavated
contaminated soil, including any soil that is excavated from below the groundwater table within
an area indicated to have groundwater contamination, shall be governed by GV-1 Project Special
Provisions GeoEnvironmental Contaminated Water and Soil (9/30/2014).

The work covered by the Special Sealed Drainage System provision consists of constructing a
special sealed system of underground storm drainage pipes and structures and shall also be in
accordance with the applicable requirements of Section 300 of the Standard Specifications. The
extents of the sealed drainage system shall be adhered to as shown on the drainage summary
sheets of the plans, or as directed by the Engineer.

No underdrains will be allowed for any reason within the extents of the sealed drainage system,
“as referenced above.

Materials

The Engineer shall approve all backfill material.

Portland Cement Concrete shall meet the requirements of Section 1000 of the Standard
Specifications. Xypex Admix C-1000 or approved equal shall be blended into the concrete mix
at the time of batching, per the manufacturer’s recommendations. All concrete installed as part
of the sealed pipe system (pipe, collar, drainage structures) shall include the Xypex Admix C-
1000 or approved equal.

Prior to installation, the entire exterior surface of all concrete pipe, structures, and collars shall be
cleaned and coated with one coat of 20% solids, deeply penetrating, dual-component polyurea
primer (0.5 — 1.0 mils DFT, 150 ft*/gal), one intermediate coat of a dual component polyurea
(50-100 mils DFT, 50 ft*/gal) and one top coat of a 65% solids, two-part polyurea (7.5 — 10 mils
DFT, 125 ft*/gal). All coats can be applied by brush, spray, or roller. Polyurea coatings shall be
Raven 405, or approved equal. The coating shall be applied per the manufacturer’s
specifications. Damaged polyurea coating shall be repaired with an approved polyurea patching
material.

Reinforced concrete drainage pipe shall be Class III, Class IV, or Class V (as shown on the
drainage summary sheets) and shall conform to ASTM C76. The interior of the pipe joint shall
be sealed with a mastic jointing compound. Such pipe shall have bell and spigot ends and shall
be installed with MacWrap Neoprene exterior sealing bands, as manufactured by Mar Mac, or
approved equal. The exterior sealing bands shall be installed per the manufacturer’s
recommendations. A concrete collar shall be poured around the exterior of the sealing band.
This concrete collar shall be composed of the same concrete as the pipe and structures, and shall
be coated in the same manner. Concrete collars shall be in accordance with Standard Drawing
No. 840.72 except dimensions in column “E” shall be reduced by 6 inches. Reinforced concrete
drainage pipe that is bore and jack will not require exterior sealing bands nor concrete collars.
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Drainage Structures shall be precast concrete conforming to ASTM C478 and shall be as shown
on the plans. Joints between sections shall conform to ASTM C443. Joints shall be sealed with
O-Ring gaskets in accordance with the applicable sections of ASTM C443. O-Ring gaskets shall
be made of Nitrile Teflon, or other gasoline resistant material and shall be approved for use with
precast drainage structure sections.

Connection of pipe to drainage structures shall be by a flexible, resilient connector conforming to
the applicable requirements of ASTM C923. The drainage structure to pipe connector (“boot™)
shall be made of Neoprene with stainless steel fastening bands.

Grout used in precast drainage structure shall meet the requirements of Article 1040-9 of the
Standard Specifications except that the mixture shall consist of 1 part portland cement to 2 part
mortar sand.

The Contractor shall submit to the Engineer catalog cuts and/or shop drawings for materials he
proposes to use on the project.

Materials which have not been approved shall not be delivered to the project. Eight (8) copies of
each catalog cut and/or drawing shall be submitted and each shall show the material description,
brand name, stock number, size, rating, manufacturing specification and the use for which it is
intended.

Construction Methods
Trenches and Backfill for Sealed Drainage System Construction:

Trenches and backfill shall be done as shown on the details in the plans. Backfill with
contaminated material is prohibited. All handling of excavated contaminated soil and
contaminated water removed from the excavation shall be governed by GV-1 Project Special
Provisions GeoEnvironmental Contaminated Water and Soil (9/30/2014).

In general, all portions of the excavations shall be made so that the safe slope of the earth is not
exceeded. It shall be the responsibility of the Contractor to properly and adequately protect any
part of the excavation from caving or slipping by the use of sheeting, bracing, or shoring as
required. All timbering or underpinning shall be put in place or driven by personnel skilled in
such work and shall be so arranged that it may be withdrawn as backfilling progresses without
disturbing the pipe or adjacent area.

Trench Excavation: No more trench (100° £) shall be opened in advance of the pipe laying
than is necessary to expedite the work unless prior approval is given by the Engineer. Ground
conditions and/or location requirements shall govern the amount of trench open at any one time
as determined by the Engineer.

Trench Width: Trench width for all pipe shall be equal to the outside diameter (as measured at
the bells) of the pipe plus 36 inches. Trench width shall be measured between faces of cut at the
top of the pipe bell. At concrete collar locations trench width may be increased an appropriate
amount to accommodate construction.
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The quantity of Reinforced Concrete drainage pipe for the sealed drainage system measured as
provided above and accepted will be paid for at the contract unit prices per linear foot for the
various sizes. -

The quantity of precast drainage structures for the sealed drainage system measured as provided
above and accepted will be paid for at the contract unit price per each for the various diameters
and at the contract unit price per linear foot of depth for that portion of the drainage structure
from a height of 5 feet to 10 feet. For that portion of the drainage structure above a height of 10
feet, payment will be made at 1.3 times the contract unit price per linear foot.

Such prices and payments will be full compensation for all work covered by these special
provisions, including, but not limited to: materials, labor, equipment, backfilling, compaction,
testing, pumping, Portland Cement Concrete admixtures, polyurea coatings, neoprene exterior
sealing bands, O-Ring gaskets, concrete collars and incidentals necessary to complete the work
as required.

Payment will be made under:

Pay Items Pay Units
15" RC Pipe Culverts, Class III (Sealed) Linear Foot
30" RC Pipe Culverts, Class III (Sealed) Linear Foot
36" RC Pipe Culverts, Class III (Sealed) Linear Foot
48" RC Pipe Culverts, Class III (Sealed) Linear Foot
54" RC Pipe Culverts, Class III (Sealed) Linear Foot
60" RC Pipe Culverts, Class III (Sealed) Linear Foot
15" RC Pipe Culverts, Class IV (Sealed) Linear Foot
18" RC Pipe Culverts, Class IV (Sealed) Linear Foot
24" RC Pipe Culverts, Class IV (Sealed) Linear Foot
30" RC Pipe Culverts, Class IV (Sealed) Linear Foot
36" RC Pipe Culverts, Class IV (Sealed) Linear Foot
42" RC Pipe Culverts, Class IV (Sealed) Linear Foot
48" RC Pipe Culverts, Class IV (Sealed) Linear Foot
54" RC Pipe Culverts, Class IV (Sealed) Linear Foot
60" RC Pipe Culverts, Class IV (Sealed) Linear Foot
66" RC Pipe Culverts, Class IV (Sealed) Linear Foot
72" RC Pipe Culverts, Class IV (Sealed) Linear Foot
60” RC Pipe Culverts, Class V (Sealed) Linear Foot
54 RC Pipe Culverts, Class V (Under RR) (Sealed) Linear Foot
Structure Sealed with Boots Each
ROOF DRAIN SYSTEM:

Description

The work covered by this section includes the construction of the roof drain system necessary to
tie the existing roof drains into the proposed drainage system as shown on the roof drain system
detail in the plans.
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Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance with
the manufacturer’s recommendations unless directed otherwise by the Engineer. Use grout
free of any lumps and undispersed cement. Agitate grout continuously before placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout will
be considered the average compressive strength test results of 3 cube or 2 cylinder specimens
at 28 days.

4.0 Basis Of Payment

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.

RAILROAD GENERAL SPECIAL PROVISIONS - CSX TRANSPORTATION, INC.

When performing work on, over or adjacent to CSX transportation (“CSXT”) right-of-way or
operations, selected contractor (“Contractor”) must abide by the current CSXT Special
Provisions and the following additional requirements.

L. AUTHORITY OF CSXT ENGINEER

The CSXT Representative shall have final authority in all matters affecting the safe maintenance
of CSXT operations and CSXT property, and his or her approval shall be obtained by the
Contractor for methods of construction to avoid interference with CSXT operations and CSXT
property and all other matters contemplated by the Agreement and these Special Provisions.

I INTERFERENCE WITH CSXT OPERATIONS

A. Contractor shall arrange and conduct its work so that there will be no interference
with CSXT operations, including trail, signal, telephone and telegraphic services, or
damage to CSXT’s property, or to poles, wires, and other facilities of tenants on
CSXT’s Property or right-of-way. Contractor shall store materials so as to prevent
trespassers from causing damage to trains, or CSXT Property. Whenever Work is
likely to affect the operations or safety of trains, the method of doing such Work shall
first be submitted to the CSXT Representative for approval, but such approval shall
not relieve Contractor from liability in connection with such Work.

B. If conditions arising from or in connection with the Project require that immediate
and unusual provisions be made to protect train operation or CSXT’s property,

17
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Contractor shall make such provision. If the CSXT Representative determines that
such provision is insufficient, CSXT may, at the expense of the Contractor, require or
provide such provision as may be deemed necessary, or cause the Work to cease
immediately.

III.  NOTICE OF STARTING WORK

The Contractor shall not commence any work on CSXT Property or rights-of-way until it
has complied with the following conditions:

A. Notify CSXT in writing of the date that it intends to commence Work on the Project.
Such notice must be received by CSXT at least ten business days in advance of the
date the Contractor proposes to begin Work on CSXT property. The notice must refer
to this Agreement by date. If flagging service is required, such notice shall be
submitted at least thirty (30) business days in advance of the date scheduled to
commence the Work.

B. Obtain authorization from the CSXT Representative to begin Work on CSXT
property. Such authorization to include an outline of specific conditions with which it
must comply.

C. Obtain from CSXT the names, addresses, and telephone numbers of CSXT's
personnel who must receive notice under provisions in the Agreement. Where more
than one individual is designated, the area of responsibility of each shall be specified.

IV.  WORK CORRESPONDENCE AND SUBMITTALS

All construction related correspondence will be directed to AECOM, acting as the Construction
Monitoring Representative (“CMR”) on behalf of CSXT, with the following contact and address:

Mr. Brian V. Harrison, PE
Manager — Construction Services
AECOM

1700 Market Street, Suite 1600
Philadelphia, PA 19103

(215) 735-0832

Upon receipt of notification, the CMR will direct the Contractor to the local CSXT construction
contact for the project.

All required work plan submittals shall be forwarded to and approved in writing by the Railroad
Company prior to proceeding with the work of each applicable phase. Up to thirty (30) days will
be required to review all submittals. Up to an additional thirty (30) days will be required to
review any subsequent submissions returned not approved.

18
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REQUIRED SUBMITTALS

The Contractor shall submit, including but not limited to, the following construction procedures
and documents. All submittals shall be in accordance with the CSXT Construction Submission
Criteria. The Contractor shall obtain written acceptance of each before proceeding with
maintenance work or entering railroad right of way.

A. Means and Methods — The Contractor shall develop a detailed submission indidating

the progression of work with specific times when tasks will be performed during the
project. This submission may require a walkthrough at which time CSXT and/or the
CMR will be present. Work will not be permitted to commence until the Contractor
has provided CSXT with a satisfactory plan that project will be undertaken without
scheduling, performance or safety related issues. Provide a listing of the anticipated
equipment to be used, the location of all equipment to be used and insure a
contingency plan of action is in place should a primary piece of equipment
malfunction. All work in the vicinity of CSXT property that has the potential of
affecting CSXT train operations must be submitted and approved by CSXT prior to
work being performed. This submission will also include a detailed narrative
discussing the coordination of project safety issues between NCDOT, Contractor,

‘CSXT and the CMR. The narrative shall address project level coordination and day

to day, specific work operations including equipment operations and temporary
works.

. Erection Procedures are required to be submitted to CSXT or the CMR in accordance

with the CSXT Construction Submission Criteria. Excavation and Shoring, and
Track Monitoring Procedures may be required to be submitted to CSXT or the CMR
in accordance with the CSXT Construction Submission Criteria. The CSXT
Construction Submission Criteria should be referred to and complied with prior to the
preparation of submissions, as it contains specific requirements that could impact the
Contractor’s material selection and methods or operations for work near the railroad.
Revisions to Contractor submissions may not be field approved. Any deviation(s)
from a previously accepted plan including equipment substitutions will require a
formal resubmission of the procedure for review and acceptance prior to performing
any work. A Professional Engineer in the State of North Carolina must sign and seal
the plans.

Ballast Protection — A ballast protection system may be required at the sole discretion
of CSXT depending on the contractor’s proposed methods to perform the work. The
system shall use filter fabric and indicate the anchorage system. The ballast
protection is to extend a minimum of 25 beyond the proposed limit of work or
greater as determined by CSXT and be continuously maintained to prevent all
contaminants from entering the ballast section of all tracks for the entire duration of
the project.

Construction Schedule — Submit a detailed construction schedule for the duration of
the project clearly indicating the time periods while working on and around CSXT

19
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right-of-way. As the work progresses, the schedule shall be updated and resubmitted
as necessary to reflect changes in work sequence, duration and method, etc.

E. Insurance — Submit all necessary insurance information in accordance with the
current CSXT Insurance Requirements for approval. The complete original policies
should be submitted to:

insurancedocuments(@csx.com

with a copy to the CMR. The insurance policies will be required to be in place and
approved prior to any work commencing on or that could potentially impact CSXT
right-of-way.

F. Emergency Action Plan — Submit an emergency action plan indicating the location of
the site, contact numbers, access to the site, instructions for emergency response and
location of the nearest hospitals. This plan should cover all items required in the
event of an emergency at the site including fire suppression. Coordinate the
Emergency Action Plan with the safety related discussion of the Means and Methods
submission discussed above. The plan should also include a method to provide this
information to each project worker for each day on site.

VI. WORK FOR THE BENEFIT OF THE CONTRACTOR

A. No temporary or permanent changes to wire lines or other facilities (other than third
party fiber optic cable transmission systems) on CSXT property that are considered
necessary to the Work are anticipated or shown on the Plans. If any such changes are,
or become, necessary in the opinion of CSXT or NCDOT, such changes will be
covered by appropriate revisions to the Plans and by preparation of a force account
estimate. Such force account estimate may be initiated by either CSXT or NCDOT,
but must be approved by both CSXT and NCDOT. The Contractor shall be
responsible for arranging for the relocation of the third party fiber optic cable
transmission systems, at no cost or expense to CSXT.

B. Should the Contractor desire any changes in addition to the above, then it shall make
separate arrangements with CSXT for such changes to be accomplished at the
Contractor's expense.

VII. HAUL ACROSS RAILROAD

A. If Contractor desires access across CSXT property or tracks at other than an existing
and open public road crossing in or incident to construction of the Project, the
Agency or Contractor must first obtain the permission of CSXT and shall execute a
license agreement or right of entry satisfactory to CSXT, wherein Agency or
Contractor agrees to bear all costs and liabilities related to such access.

20
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B. NCDOT and Contractor shall not cross CSXT’s property and tracks with vehicles or
equipment of any kind or character, except at such crossing or crossings as may be
permitted pursuant to this section.

C. Contractor access will be limited to the immediate project area only. The CSXT
right-of-way may not be used for contractor access to the project site and no
temporary at-grade crossings will be allowed

VIII. COOPERATION AND DELAYS

A. The Contractor shall arrange a schedule with CSXT for accomplishing work by
CSXT. In arranging its schedule, Contractor shall ascertain, from CSXT, the lead
time required for assembling crews and materials and shall make due allowance
therefore. ‘

B. The Contractor may not charge any costs or submit any claims against CSXT for
hindrance or delay caused by railroad traffic; work done by CSXT or other delay
incident to or necessary for safe maintenance of railroad traffic; or for any delays due
to compliance with these Special Provisions.

C. The Contractor shall cooperate with others participating on this Project to the end that
all work may be carried on to the best advantage.

D. The Contractor understands and agrees that neither NCDOT nor CSXT assume any
responsibility for work performed by others in connection with the Project. The
Contractor further understands and agrees that they shall have no claim whatsoever
against NCDOT or CSXT for any inconvenience, delay or additional cost incurred by
the Contractor on account of operations by others.

IX.  STORAGE OF MATERIALS AND EQUIPMENT

The CSXT right-of-way must remain clear for railroad use at all times. Contractor shall not store
their materials or equipment on CSXT’s property, right-of-way, or where they may potentially
interfere with CSXT’s operations, unless Contractor has received CSXT Representative’s prior
written permission. Contractor understand and agree that CSXT will not be liable for any
damage to such materials and equipment from any cause and that CSXT may move, or require
Contractor to move, such material and equipment at Contractor’s sole expense. To minimize the
possibility of damage to the railroad tracks resulting from the unauthorized use of equipment, all
grading or other construction equipment that is left parked near the tracks unattended by
watchmen shall be immobilized to the extent feasible so that it cannot be moved by unauthorized
persons.

X. CONSTRUCTION PROCEDURES
A. General

1. Work on CSXT property shall be subject to CSXT inspection and approval.
21
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Work on CSXT property shall be in accord with CSXT's written outline of
specific conditions and with these Special Provisions.

Contractor shall observe the terms and rules of the CSXT Safe Way manual,
which Agency and Contractor shall be required to obtain from CSXT, and in
accord with any other instructions furnished by CSXT or CSXT's Representative.

Contractor access will be limited to the immediate project area only. The CSXT
right-of-way may not be used for contractor access to the project site.

The Contractor will be required to abide by the provisions of the NCDOT/CSXT
Railroad Agreement. Periodically, throughout the project duration, the Contractor
will be required to meet, discuss and, if necessary, take immediate action at the
discretion of CSXT personnel to comply with provisions of that agreement and
these specifications.

Contractor agrees to fully comply with all federal, state, and local environmental
laws, regulations, statutes and ordinances at all times.

To provide proper signal preview by railroad engineers, substructure units /
superstructure girders or beams may not be erected until the railroad signals are
installed at / relocated to their proposed permanent locations by CSXT forces.

To ensure that the permanent minimum required vertical clearance of 23°-2” ATR
(above top of rail, measured 6’-0” from centerline of tracks) is achieved in the as-
built condition, the Contractor shall furnish as-built bridge seat elevations and the
base line TOR data analysis upon completion of the bridge substructure to verify
that the as-built condition will achieve the required 23’-2” vertical clearance
ATR.

CSXT Emergency Number: The CSXT telephone number for emergencies is
800-232-0144. Reference the CSXT Milepost and DOT # for the project, as
shown in the subject project description above, when calling.

B. Blasting

1.

Contractor shall obtain CSXT Representative’s and Agency Representative’s
prior written approval for use of explosives on or adjacent to CSXT property. If
permission for use of explosives is granted, Contractor must comply with the
following:

a. Blasting shall be done with light charges under the direct supervision of a
responsible officer or employee of Contractor.

b. Electric detonating fuses shall not be used because of the possibility of
premature explosions resulting from operation of two-way train radios.

c. No blasting shall be done without the presence of an authorized representative
of CSXT. At least thirty (30) days advance notice to CSXT Representative is
required to arrange for the presence of an authorized CSXT representative and
any flagging that CSXT may require. ‘

d. Contractor must have at the Project site adequate equipment, labor and
materials, and allow sufficient time, to (i) clean up (at Contractor’s expense)
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debris resulting from the blasting without any delay to trains; and (ii) correct
(at Contractor’s expense) any track misalignment or other damage to CSXT’s
property resulting from the blasting, as directed by CSXT Representative,
without delay to trains. If Contractor’s actions result in delay of any trains,
including Amtrak passenger trains, Agency shall bear the entire cost thereof.

e. Contractor shall not store explosives on CSXT property.
2. CSXT Representative will:

a. Determine the approximate location of trains and advise Contractor of the
approximate amount of time available for the blasting operation and clean-up.

b. Have the authority to order discontinuance of blasting if, in his or her opinion,
blasting is too hazardous or is not in accord with these Special Provisions.

XI.  MAINTENANCE OF DITCHES ADJACENT TO CSXT TRACKS

Contractor shall maintain all ditches and drainage structures free of silt or other obstructions that
may result from their operations. Contractor shall provide erosion control measures during
construction and use methods that accord with applicable state standard specifications for road
and bridge construction, including either (1) silt fence; (2) hay or straw barrier; (3) berm or
temporary ditches; (4) sediment basin; (5) aggregate checks; and (6) channel lining. All such
maintenance and repair of damages due to Contractor’s operations shall be performed at
Contractor’s expense.

No stormwater from the project may discharge onto the CSXT right-of-way at any time during
construction.

The Contractor may be required to submit a detailed erosion control plan for review and
acceptance by CSXT or the CMR prior to performing any work.

XII.  FLAGGING / INSPECTION SERVICE

A. CSXT has sole authority to determine the need for flagging required to protect its
operations and property. In general, flagging protection will be required whenever
Contractor or their equipment are, or are likely to be, working within fifty (50) feet of
live track or other track clearances specified by CSXT, or over tracks.

B. All equipment operations that could potentially impact CSXT right-of-way must be
coordinated with the CSXT Flagman.

C. NCDOT shall reimburse CSXT directly for all costs of flagging that is required on
account of work within CSXT property shown in the Plans, or that is covered by an

approved plan revision, supplemental agreement or change order. All bills shall be
prepared in accordance with the Federal-Aid Policy Guide 23 CFR 646B.
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D. The Contractor shall give a minimum of thirty (30) days advance notice to CSXT
Representative for anticipated need for flagging service. Flagging requests should be
made to CSXT Roadmaster, Monte Stokes, at telephone (252) 407-2675. No work
shall be undertaken until the flag person(s) is/are at the job site. While CSXT cannot
guarantee the availability of flagmen at all requested times, every accommodation
will be extended to the Contractor when forces are available. If it is necessary for
CSXT to advertise a flagging job for bid, it may take up to 90 days to obtain this
service and CSXT shall not be liable for the cost of delays attributable to obtaining
such service. Termination or cancellation of a flagman requires ten (10) days notice to
avoid incurring costs.

E. CSXT shall have the right to assign an individual to the site of the Project to perform
inspection service whenever, in the opinion of CSXT Representative, such inspection
may be necessary. NCDOT shall reimburse CSXT for the costs incurred by CSXT for
such inspection service. Inspection service shall not relieve the Contractor from
liability for its Work.

F. CSXT shall render invoices for, and NCDOT shall pay for, the actual pay rate of the
flag persons and inspectors used, plus standard additives, whether that amount is
above or below the rate provided in the Estimate. If the rate of pay that is to be used
for inspector or flagging service is changed before the work is started or during the
progress of the work, whether by law or agreement between CSXT and its employees,
or if the tax rates on labor are changed, bills will be rendered by CSXT and paid by
NCDOT using the new rates. The Contractor shall perform their operations that
require flagging protection or inspection service in such a manner and sequence that
the cost of such will be as economical as possible.

XIII. CLEAN-UP

The Contractor, upon completion of the Project, shall remove from CSXT's Property any
temporary grade crossings, any temporary erosion control measures used to control drainage, all
machinery, equipment, surplus materials, falsework, rubbish, or temporary buildings belonging
to NCDOT or Contractor. The Contractor, upon completion of the Project, shall leave CSXT
Property in neat condition, satisfactory to CSXT Representative.

XIV. COMPLETION AND ACCEPTANCE OF WORK:

The Contractor or NCDOT shall be responsible to have painted on the structure the new DOT
Number 937 993 D assigned to the new 10th Street Connector Bridge over CSXT. This DOT#
937 993 D shall be affixed at a location on either side of the CSXT tracks or property and in a
manner such that it can be readily discerned and visible from track level. The font size of the
DOT # numbers and letter should be at least four inches (4”) tall and shall be black on a light-
colored background or white on a dark-colored background of the grade separation component.

Upon completion of the work, the Contractor shall remove from within the limits of the railroad
right of way all machinery, equipment, surplus materials, rubbish or temporary buildings of the
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Contractor, and leave said rights-of-way in a neat and orderly condition. After the final
inspection has been made and work found to be completed in a satisfactory manner acceptable to
the Department of Transportation and the Railroad Company, the Department of Transportation
will be notified of the Railroad Company's acceptance in writing by the Railroad Engineer within
ten (10) days or as soon thereafter as practicable.

At project completion, a complete set of “As Built” plans for the proposed construction shall be
submitted to CSXT Bridge Maintenance and Design Group. CSXT will keep these plans on file
in Jacksonville for future reference. Please address these plans to:

Mr. E. D. Sparks, II
Assistant Chief Engineer Structures
CSX Transportation
500 Water Street, J350
Jacksonville, FL 32202

XV. FAILURE TO COMPLY

If Contractor violates or fails to comply with any of the requirements of these Special Provisions,
(a) CSXT may require Contractor to vacate CSXT Property; and (b) CSXT may withhold monies
due Agency and/or Contractor; (c) CSXT may require Agency to withhold monies due
Contractor; and (d) CSXT may cure such failure and the Contractor shall reimburse CSXT for
the cost of curing such failure.

INSURANCE SPECIAL PROVISIONS FOR
CSX TRANSPORTATION, INC.

A. In addition to any other forms of insurance or bonds required elsewhere in the contract
documents, the Prime Contractor will be required to provide coverage conforming to the
requirements of the Federal-Aid Policy Guide outlined under 23 CFR 646A for all work to be
performed on Railroad right(s)-of-way under the terms of the contract by carrying insurance
as listed below.

If any part of the work is sublet, similar insurance and evidence thereof in the same amounts
as required of the Prime Contractor, shall be provided by the subcontractor to cover his
operations on railroad right-of-way. As an alternative, the Prime Contractor may provide
insurance for the subcontractor by means of separate and individual policies.

1. CONTRACTOR’S COMMERCIAL GENERAL LIABILITY INSURANCE:

The Contractor shall procure and maintain, at its expense, an original and one certified copy
of the policy to the Department as evidence of:

a. Statutory Worker’s Compensation and Employers Liability Insurance with
available limits of not less than $1,000,000, which insurance must contain a
waiver of subrogation against CSXT and its Affiliates.
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b. Commercial General Liability coverage (inclusive of contractual liability)
with available limits of not less than $5,000,000 in combined single limits for
bodily injury and property damage per occurrence, and covering the
contractual liabilities assumed under this Agreement.

c. Commercial Automobile Liability insurance with limits of not less than
$1,000,000 combined single limit for bodily injury and/or property damage
per occurrence.

d. Such other insurance as CSXT may reasonably require.

Upon request, Licensee shall provide CSXT with a copy of Licensee’s applicable insurance
policies. A policy endorsement naming CSXT as an additional insured and specifying such
coverage shall be furnished to CSXT, and the required coverage will be kept in force until all
of the licensee’s obligations under this Agreement have been fully discharged and fulfilled,
or until Licensee shall have been specifically released by a written instrument signed by an
authorized officer of CSXT. ’

The insurance policies shall provide that the insurance carrier must give CSXT notice at least
thirty (30) days in advance of cancellation of coverage, of any change in coverage, or of
cancellation of the policy. Notwithstanding any provisions of this Section, the liability
assumed by Licensee shall not be limited to the required insurance.

2. RAILROAD PROTECTIVE LIABILITY INSURANCE:

The Contractor shall furnish to the Department an original and one duplicate of the Railroad
Protective Liability Insurance Policy to protect CSXT in connection with operations to be
performed on or adjacent to CSXT right of way. The specifications for proper evidence of
insurance are as follows: :

a) The Insurer must be financially stable and rated A- or better in A. M. Best
Insurance Reports.

b) The policy must be written using the ISO/RIMA Form of Railroad Protective
Insurance - Insurance Services Office (ISO) Form CG 00 35.

©) CSX Transportation must be the named insured on the Railroad Protective
Liability Insurance Policy. The named insured’s address should be listed as:

CSX Transportation, Inc.
Risk Management (C- 907)
500 Water Street
Jacksonville, FL. 32202

d) Limits of Liability: $5,000,000 per occurrence, $10,000,000 annual aggregate
required.
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e) Name and Address of Contractor must be shown on the Declarations page.
) Name and Address of the Project Sponsor must be shown on the Declarations
page.
2) Terrorism Risk Insurance Act (TRIA) coverage must be included.

Description of operations must appear on the Declarations page and must match the project
description, including project or contract identification numbers.

The Description and Designation shall read:
Greenville, Pitt County, North Carolina — Construction of the new Stantonsburg Road —
10th Street Connector Bridge over CSXT, DOT# 937 993 D; Milepost AA-149.64,
Florence Division, Parmele Subdivision, CSXT OP# NC0702; NCDOT Project No.
3578.1.1 (U-3315)
Authorized endorsements:

A. Must include:

1) Pollution Exclusion Amendment - CG 28 31
(Not required with CG 00 35 01 96 and newer versions)

2) Delete Common Policy Conditions — Section E. Premiums

B. May Include:
1) Broad Form Nuclear Exclusion - IL 00 21

2) 30-day Advance Notice of Non-renewal
3) Required State Cancellation Endorsement
4) Quick Reference or Index - CL/IL 240

C. May not include: _
1) Any Pollution Exclusion Endorsement except CG 28 31

2) Any Punitive or Exemplary Damages Exclusion
3) Any endorsement not named in A or B
4) Any type of deductible policy

5) An Endorsement that excludes TRIA coverage
6) An Endorsement that limits or excludes Professional Liability coverage
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B.

D.

7) A Non-Cumulation of Liability or Pyramiding of Limits Endorsement
8) A Known Injury Endorsement |

9) A Sole Agent Endorsement

10) A “Common Policy Conditions” Endorsement

Prior to entry on CSXT right-of-way, the original Railroad Protective Liability Insurance
Policy shall be submitted by the Prime Contractor to the Department at the address below for
its review and transmittal to CSXT. In addition, certificates of insurance evidencing the
Prime Contractor’s Commercial General Liability Insurance shall be “issued” to CSXT and
the Department at the addresses below, and forwarded to the Department for its review and
transmittal to CSXT. No work will be permitted by CSXT on its right-of-way until it has
reviewed and approved the evidence of insurance required herein.

DEPARTMENT: RAILROAD:
Department of Transportation CSX Transportation, Inc.
Rail Division Risk Management (C-907)
C/O David Hinnant, State Railroad Agent 500 Water Street

1556 Mail Service Center Jacksonville, FL 32202

Raleigh NC 27699-1556
Contractor must submit the complete Railroad Protective Liability policy, Certificates of
Insurance and all notices and correspondence regarding the insurance policies in an

electronic format to:

insurancedocuments(@csx.com

The insurance required herein shall in no way serve to limit the liability of Department or its
Contractors under the terms of this agreement.

E. No extra allowance will be made for the insurance required hereunder; the entire cost of

same is to be included in the unit contract price bids for the several pay items.
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Railroad Site Data:

The following information was received from the Railroad, and is provided as a convenience to
the Contractor in bidding this project. This information is subject to change and the Contractor
may, at his discretion, contact the Railroad directly to verify its current accuracy. Since this
information is shown as a convenience to the Contractor, but is subject to change, the Contractor
shall have no claims whatsoever against either the Railroad or the Department of Transportation
for any delays or additional costs incurred based on changes in this information which occur
after the above date of receipt.

CSX
Type and number of tracks within 50 ft. of project: 1 - Mainline
Number of trains on affected track per day: 4
Type of trains: Freight
Maximum authorized operating speed of trains: 20 mph

Type and number of RR employees assigned to job: 1 - Flagman
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Dec 08, 2014 9:08 am ITEMIZED PROPOSAL FOR CONTRACT NO. C203513 Page 1 of 20
County : Pitt
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.

0002

0000400000-N

801 CONSTRUCTION SURVEYING

Lump Sum L.S.

0003 0000700000-N SP  FIELD OFFICE LumpSum LS.
0004 0000910000-N SP  GENERIC MISCELLANEOUS ITEM 700
EXPLORATORY EXCAVATION - HR
STANDARD
0005  0000910000-N SP  GENERIC MISCELLANEOUS ITEM 150
EXPLORATORY EXCAVATION - HR
VACUUM
0006  0015000000-N 205 SEALING ABANDONED WELLS 4
EA
0007~ 0036000000-E 225 UNDERCUT EXCAVATION 5,000
cY
0008 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 1
0009 0063000000-N SP  GRADING LumpSum LS.
0010  0106000000-E 230 BORROW EXCAVATION 102,000
cy
0011 0127000000-N SP  EMBANKMENT SETTLEMENT GAUGES 19
EA
0012  0192000000-N 260 PROOF ROLLING 5
HR
0013 0195000000-E 265 SELECT GRANULAR MATERIAL 5,000
cy
0014 0196000000-E 270  GEOTEXTILE FOR SOIL STABILIZA- 8,000
TION sy
0015 0199000000-E SP  TEMPORARY SHORING 3,130
SF
0016 0318000000-E 300 FOUNDATION CONDITIONING MATE- 2,580
RIAL, MINOR STRUCTURES TON
0017 0320000000-E 300 FOUNDATION CONDITIONING GEO- 8,120
TEXTILE sy
0018 0354000000-E 310 **'RC PIPE CULVERTS, CLASS 52
LF

(48", V)
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County: Pitt
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 0366000000-E 310 15" RC PIPE CULVERTS, CLASS 1,912
0020 0372000000-E 310 18" RC PIPE CULVERTS, CLASS 708
1] LF
0021 0378000000-E 310 24" RC PIPE CULVERTS, CLASS 644
1] LF
0022 0384000000-E 310 30" RC PIPE CULVERTS, CLASS 152
1 LF
0023  0390000000-E 310 36" RC PIPE CULVERTS, CLASS 204
11l LE
0024 0396000000-E 310 42" RC PIPE CULVERTS, CLASS 596
1 LF
0025 0402000000-E 310 48" RC PIPE CULVERTS, CLASS 1,148
1 LF
0026 0408000000-E 310 54" RC PIPE CULVERTS, CLASS 384
i LF
0027 0414000000-E 310 60" RC PIPE CULVERTS, CLASS 72
] LF
0028 0426000000-E 310 72" RC PIPE CULVERTS, CLASS 160
i LF
0029 0432000000-E 310 78" RC PIPE CULVERTS, CLASS 412
1] LF
0030 0448000000-E 310 ****"RC PIPE CULVERTS, CLASS 596
v
(60") LF
0031 0448000000-E 310 ****"RC PIPE CULVERTS, CLASS 256
v LF
(66")
0032 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 5,444
LF
0033 0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 1,316
LF
0034 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 1,008
LF
0035 0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 1,316

LF
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0036 0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 588
LF
0037 0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV 32
LF

0038 0986000000-E SP  GENERIC PIPE ITEM 336
15" RC PIPE CULVERTS, CLASS LF
Il (SEALED)

0039 0986000000-E SP  GENERIC PIPE ITEM 672
15" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0040 0986000000-E SP  GENERIC PIPE ITEM 88
18" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0041 0986000000-E SP  GENERIC PIPE ITEM 448
24" RC PIPE CULVERTS, CLASS LE
IV (SEALED)

0042 0986000000-E SP  GENERIC PIPE ITEM 308
30" RC PIPE CULVERTS, CLASS LE
11l (SEALED)

0043 0986000000-E SP  GENERIC PIPE ITEM 460
30" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0044 0986000000-E SP  GENERIC PIPE ITEM 216
36" RC PIPE CULVERTS, CLASS LF
Il (SEALED)

0045 0986000000-E SP  GENERIC PIPE ITEM 220
36" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0046 0986000000-E SP  GENERIC PIPE ITEM 224
42" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0047 0986000000-E SP  GENERIC PIPE ITEM 556
48" RC PIPE CULVERTS, CLASS LF
11l (SEALED)

0048 0986000000-E SP GENERIC PIPE ITEM 296
48" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0049 0986000000-E SP  GENERIC PIPE ITEM 1,044
54" RC PIPE CULVERTS, CLASS LF

Ill (SEALED)
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# #

0050 0986000000-E SP  GENERIC PIPE ITEM 504
54" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0051 0986000000-E SP  GENERIC PIPE ITEM 108
54" RC PIPE CULVERTS, CLASS LF
V (UNDER RR) (SEALED)

0052 0986000000-E SP  GENERIC PIPE ITEM 424
60" RC PIPE CULVERTS, CLASS LF
IIl (SEALED)

0053 0986000000-E SP  GENERIC PIPE ITEM 280
60" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0054 0986000000-E SP  GENERIC PIPE ITEM 432
60" RC PIPE CULVERTS, CLASS LF
V (SEALED)

0055 0986000000-E SP  GENERIC PIPE ITEM 312
66" RC PIPE CULVERTS, CLASS LF
IV (SEALED)

0056 0986000000-E SP  GENERIC PIPE ITEM 408
72" RC PIPE CULVERTS, CLASS LE
IV (SEALED)

0057  0992000000-E SP  GENERIC PIPE ITEM 3
ROOF DRAIN SYSTEM EA

0058 0992000000-E SP  GENERIC PIPE ITEM 46
STRUCTURE SEALED WITH BOOTS EA

0059 0995000000-E 340 PIPE REMOVAL 11,255

LF
0060 1099500000-E 505 SHALLOW UNDERCUT 5,750
CcY

0061 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 10,000
TION TON

0062 1111000000-E SP  CLASS IV AGGREGATE STABILIZA- 13,000

0063 1115000000-E SP  GEOTEXTILE FOR PAVEMENT STA- 6,720
BILIZATION sy

0064 1220000000-E 545 INCIDENTAL STONE BASE 1,000

TON
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# #
0065 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 10,900
DEPTH sY
(1-1/2")
0066 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" 17,300
TO hkkk Rkt SY
(0"TO 3"
0067 1330000000-E 607 INCIDENTAL MILLING 11,800
SY
0068 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 2,570
0069 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 13,460
B25.0C TON
0070 1498000000-E 610 ASPHALT CONC INTERMEDIATE 2,940
COURSE, TYPE 119.0B TON
0071 1503000000-E 610 ASPHALT CONC INTERMEDIATE 20,270
COURSE, TYPE 119.0C TON
0072 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 2,800
TYPE S9.5B TON
0073 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 14,430
TYPE S9.5C TON
0074 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 2,830
TON
0075 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 200
REPAIR TON
0076 2022000000-E 815 SUBDRAIN EXCAVATION 575
cY
0077 2033000000-E 815 SUBDRAIN FINE AGGREGATE 430
CcY
0078 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 2,550
LF
0079 2070000000-N 815 SUBDRAIN PIPE OUTLET 6
EA
0080 2077000000-E 815 6" OUTLET PIPE 36
LF
0081 2190000000-N 828 TEMPORARY STEEL PLATE COVERS 7
FOR MASONRY DRAINAGE EA

STRUCTURE
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0082 2253000000-E 840 PIPE COLLARS 1.961

cYy

0083 2264000000-E 840 PIPE PLUGS 0.182

cYy

0084 2275000000-E SP  FLOWABLE FILL 135

cY

0085 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 270

EA

0086 2297000000-E 840 MASONRY DRAINAGE STRUCTURES 241

cY

0087 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 151

LF

0088 2364000000-N 840 FRAME WITH TWO GRATES, STD 31
840.16 EA

0089 2364200000-N 840 FRAME WITH TWO GRATES, STD 1
840.20 EA

0090 2365000000-N 840 FRAME WITH TWO GRATES, STD 1
840.22 EA

0091 2366000000-N 840 FRAME WITH TWO GRATES, STD 21
840.24 EA

0092 2367000000-N 840 FRAME WITH TWO GRATES, STD 6
840.29 EA

0093 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 63
840.03, TYPE ** EA
(E)

0094 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 91
840.03, TYPE ** EA
(F)

0095 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 78
840.03, TYPE ** EA
©G)

0096 2396000000-N 840 FRAME WITH COVER, STD 840.54 22

EA

0097 2418000000-E SP  FRAME WITH GRATES, DRIVEWAY 20
DROP INLET LF

0098 2440000000-N 852 CONCRETE TRANSITIONAL SECTION 5

FOR CATCH BASIN EA
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# #
0099 2451000000-N 852 CONCRETE TRANSITIONAL SECTION 10
FOR DROP INLET EA
0100 2473000000-N SP  GENERIC DRAINAGE ITEM 1
CONCRETE FLUME IN 2'-0" C&G EA
0101  2535000000-E 846 **"X*" CONCRETE CURB 170
(8" X 12") LE
0102 2538000000-E 846 **-**" CONCRETE CURB & GUTTER 490
(20" LF
0103  2542000000-E 846 1-6" CONCRETE CURB & GUTTER 7,420
LF
0104 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 25,570
LF
0105 2591000000-E 848 4" CONCRETE SIDEWALK 17,030
Sy
0106 2605000000-N 848 CONCRETE CURB RAMP 130
EA
0107 2612000000-E 848 6" CONCRETE DRIVEWAY 4,220
Sy
0108 2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 2,410
(KEYED IN) sy
0109 2738000000-E SP  GENERIC PAVING ITEM 50
CONCRETE PAVER SIDEWALK sy
0110  2738000000-E SP  GENERIC PAVING ITEM 75
REMOVE & RESET BRICK CROSSWALK sy
0111 2738000000-E SP  GENERIC PAVING ITEM 620
SCORED CONCRETE SIDEWALK sy
0112  2800000000-N 858 ADJUSTMENT OF CATCH BASINS 5
EA
0113  2815000000-N 858 ADJUSTMENT OF DROP INLETS 1
EA
0114  2830000000-N 858 ADJUSTMENT OF MANHOLES 2
EA
0115  2845000000-N 858 ADJUSTMENT OF METER BOXES OR 95
VALVE BOXES EA
0116 3030000000-E 862 STEEL BM GUARDRAIL 2,650

LF
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# #
0117  3105000000-N 862 STEEL BM GUARDRAIL TERMINAL 20
SECTIONS EA
0118 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 15
EA
0119  3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 4
1l EA
0120 3270000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 4
350 EA
0121 3572000000-E 867 CHAIN LINK FENCE RESET 510
LF
0122 3575000000-E SP GENERIC FENCING ITEM 2,350
ORNAMENTAL FENCE (ROADWAY) LF
0123 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 1,600
SY
0124  4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 53
SIGN SE
(D)
0125 4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 1,074
SIGN SF
(B)
0126 4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 77
SIGN SF
(F)
0127 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 1,876
LF
0128 4096000000-N 904 SIGN ERECTION, TYPE D 4
EA
0129 4102000000-N 904 SIGN ERECTION, TYPE E 196
EA
0130 4108000000-N 904 SIGN ERECTION, TYPE F 7
EA
0131  4116100000-N 904 SIGN ERECTION, RELOCATE, TYPE 2
**** (GROUND MOUNTED) EA
(D)
0132 4116100000-N 904 SIGN ERECTION, RELOCATE, TYPE 1
**** (GROUND MOUNTED) EA
B
0133  4154000000-N 907 STOCKPILE SIGN SYSTEM, 10

U-CHANNEL

EA
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# #
0134 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 89
CHANNEL EA
0135 4158000000-N 907 DISPOSAL OF SIGN SYSTEM, WOOD 8
EA
0136 4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 2
EA
0137 4238000000-N 907 DISPOSAL OF SIGN, D, EORF 2
EA
0138 4360000000-N SP  GENERIC SIGNING ITEM 2
DISPOSAL OF SIGN SYSTEM ON EA
SPAN WIRE
0139  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 1,800
SF
0140 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 717
SF
0141 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 766
MOUNTED) SF
0142  4415000000-N 1115 FLASHING ARROW BOARD 4
EA
0143 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4
SIGN EA
0144  4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 60
SIGN (SHORT TERM) DAY
0145 4430000000-N 1130 DRUMS 333
EA
0146  4445000000-E 1145 BARRICADES (TYPE lll) 868
LF
0147  4455000000-N 1150 FLAGGER 180
DAY
0148 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1
EA
0149 4470000000-N 1160 RESET TEMPORARY CRASH CUSHION 2
EA
0150 4480000000-N 1165 TMA 2
EA
0151  4485000000-E 1170 PORTABLE CONCRETE BARRIER 780
LF
0152 4500000000-E 1170 RESET PORTABLE CONCRETE BAR- 340

RIER LFE




Dec 08, 2014 9:08 am

ITEMIZED PROPOSAL FOR CONTRACT NO. C203513

Page 10 of 20

MARKERS

EA

County: Pitt
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0153 4510000000-N SP LAW ENFORCEMENT 180
HR
0154  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 517
MARKERS EA
0155 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 15,635
: LINES (4", 90 MILS) LF
0156 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 37,365
LINES (4", 120 MILS) LE
0157  4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,051
LINES (8", 90 MILS) LF
0158 4697000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 3,199
LINES (8", 120 MILS) LF
0159 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,959
LINES (24", 120 MILS) LF
0160 4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 37
CHARACTER (120 MILS) EA
0161 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 260
SYMBOL (90 MILS) EA
0162 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 810
MARKING LINES, TYPE ** (4") LF
(UD)]
0163 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 83,561
(4" LF
0164 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 1,736
(&) LF
0165 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 9,358
(247) LF
0166 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 282
EA
0167 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 24,889
LINES (4") LF
0168 4860000000-E 1205 REMOVAL OF PAVEMENT MARKING 175
LINES (8") LF
0169  4900000000-N 1251 PERMANENT RAISED PAVEMENT 699




Dec 08, 2014 9:08 am ITEMIZED PROPOSAL FOR CONTRACT NO. C203513 Page 11 of 20
County: Pitt

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0170 4915000000-E 1264 7'U-CHANNEL POSTS 18
EA
0171 5155000000-E 1409 ELECTRICAL DUCT, TYPE BD, SIZE 15,840
" LF
2"
0172  5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0173  5325000000-E 1510 **" WATER LINE 579
. (14" . LF
0174  5325200000-E 1510 2"WATER LINE 11
LF
0175 5325600000-E 1510 6" WATER LINE 2,226
LF
0176 5325800000-E 1510 8"WATER LINE 5,924
LF
0177  5326000000-E 1510 10" WATER LINE 423
LF
0178 5326200000-E 1510 12" WATER LINE 2,666
’ LF
0179 5536000000-E 1515 2"VALVE 6
EA
0180 5540000000-E 1515 6" VALVE 22
EA
0181 5546000000-E 1515 8"VALVE 22
i EA
0182 5552000000-E 1515 10" VALVE 6
EA
0183 5558000000-E 1515 12" VALVE 6
EA
0184 5648000000-N 1515 RELOCATE WATER METER 31
EA
0185 5649000000-N 1515 RECONNECT WATER METER 2
EA
0186 5666000000-E 1515 FIRE HYDRANT 14
EA
0187 5691300000-E 1520 8" SANITARY GRAVITY SEWER 115
LF
0188 5775000000-E 1525 4'DIA UTILITY MANHOLE 2
EA
0189 5815500000-N 1530 REMOVE FIRE HYDRANT 8

EA
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0190 5836000000-E 1540 24" ENCASEMENT PIPE 200
LF
0191  5872200000-E 1550 TRENCHLESS INSTALLATION OF 24" 200
IN SOIL LF
0192 5879000000-E SP ™" GAS LINE 90
(3/4") LF
0193 5879200000-E SP  2"GASLINE 4,133
LF
0194 5879400000-E SP  4"GASLINE 1,043
LF
0195 5879800000-E SP  8"GASLINE 966
LF
0196 5880000000-E SP ™" GAS VALVE 7
(3/4") EA
0197 5880200000-E SP  2"GAS VALVE 7
EA
0198 5880400000-E SP  4"GAS VALVE 2
) EA
0199 5882000000-N SP  GENERIC UTILITY ITEM 47
12" VITRON GASKET EA
0200 5882000000-N SP  GENERIC UTILITY ITEM 24
8" VITRON GASKET EA
0201  6000000000-E 1605 TEMPORARY SILT FENCE 41,500
LF
0202 6006000000-E 1610 STONE FOR EROSION CONTROL, 500
CLASS A TON
0203 6009000000-E 1610 STONE FOR EROSION CONTROL, 1,100
0204 6012000000-E 1610 SEDIMENT CONTROL STONE 4,000
TON
0205 6015000000-E 1615 TEMPORARY MULCHING 26.5
ACR
0206 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 1,300
LB
0207 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 6.5
INe TON
0208 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,200

LF
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0209 6029000000-E SP  SAFETY FENCE 100
LF
0210 6030000000-E 1630 SILT EXCAVATION 900
cY
0211 6036000000-E 1631 MATTING FOR EROSION CONTROL 5,000
SY
0212 6042000000-E 1632 1/4" HARDWARE CLOTH 17,500
LF
0213 6071030000-E 1640 COIR FIBER BAFFLE 680
LF
0214  6084000000-E 1660 SEEDING & MULCHING 24
ACR
0215 6087000000-E 1660 MOWING 21
ACR
0216  6090000000-E 1661 SEED FOR REPAIR SEEDING 300
LB
0217  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 1
‘ TON
0218 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 550
LB
0219 6108000000-E 1665 FERTILIZER TOPDRESSING 16.5
TON
0220 6114500000-N 1667 SPECIALIZED HAND MOWING 50
MHR
0221 6117000000-N SP  RESPONSE FOR EROSION CONTROL 100
EA
0222 6144000000-E SP  GENERIC EROSION CONTROL ITEM 700
TIF BLAIR CENTIPEDE GRASS SEED LB
0223 6640000000-N 1670 GENERIC PLANTING ITEM 8
ACER BUERGERIANUM, TRIDENT EA
MAPLE
0224 6640000000-N 1670 GENERIC PLANTING ITEM 10
ACER PALMATUM, BLOODGOOD EA
JAPANESE MAPLE
0225 6640000000-N 1670 GENERIC PLANTING ITEM 76
BUDDLEJA DAVIDII, BLUE CHIP EA
BUTTERFLY BUSH
0226 6640000000-N 1670 GENERIC PLANTING ITEM 1,565
HEMEROCALLIS, STELLA DE ORO EA

DAYLILLY
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0227 6640000000-N 1670 GENERIC PLANTING ITEM 489
ILEX CORNUTA, CARISSA HOLLY EA
0228 6640000000-N 1670 GENERIC PLANTING ITEM 3
ILEX OPACA, GREENLEAF HOLLY EA
0229 6640000000-N 1670 GENERIC PLANTING ITEM 425
ILEX VOMITORIA, NANA DWARF EA

YAUPON HOLLY

0230 6640000000-N 1670 GENERIC PLANTING ITEM 1
ILEXX ATTENUATA, FOSTER NO 2 EA
HOLLY

0231  6640000000-N 1670 GENERIC PLANTING ITEM 84
LAGERSTROEMIA, CRAPE MYRTLE EA

0232  6640000000-N 1670 GENERIC PLANTING ITEM 24
LAGERSTROEMIA, INDICA, DWARF EA
VICTOR CRAPE MYRTLE

0233  6640000000-N 1670 GENERIC PLANTING ITEM 82
LAGERSTROEMIA, MUSKOGEE CRAPE EA
MYRTLE

0234  6640000000-N 1670 GENERIC PLANTING ITEM 119
LAGERSTROEMIA, NATCHEZ CRAPE EA
MYRTLE

0235 6640000000-N 1670 GENERIC PLANTING ITEM 122
LIRIOPE MUSCARI, BIG BLUE EA
LILYTURF

0236 6640000000-N 1670 GENERIC PLANTING ITEM 104
LOROPETALUM CHINENSE RUBRUM, EA

DWARF RUBY FRINGE FLOWER

0237  6640000000-N 1670 GENERIC PLANTING ITEM : 22
QUERCUS NUTTALLII, NUTTALL OAK EA

0238 6640000000-N 1670 GENERIC PLANTING ITEM 14
QUERCUS PHELLOS, HIGHTOWER EA
WILLOW OAK

0239  6640000000-N 1670 GENERIC PLANTING ITEM 400
ROSA, RADRAZZ KNOCKOUT ROSE EA

0240 6640000000-N 1670 GENERIC PLANTING ITEM 16
TAXODIUM DISTICHUM, AUTUMN EA

GOLD BLAD CYPRESS
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0241  6640000000-N 1670 GENERIC PLANTING ITEM 39
ULMUS PARVIFOLIA, ATHENA ELM EA
0242 6645000000-N SP  GENERIC PLANTING ITEM 9
PRECAST COLUMN EA
0243  6645000000-N SP  GENERIC PLANTING ITEM 9
PRECAST COLUMN SIGN EA
0244  6645000000-N SP  GENERIC PLANTING ITEM 4
REMOVE & RESET COLUMN EA
0245 6650000000-E 1670 MULCH FOR PLANTING 700
cYy
0246 6675000000-E SP  GENERIC PLANTING ITEM 11,650
TIF BLAIR CENTIPEDE GRASS SOD sy
0247 7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1 38
SECTION W/COUNTDOWN) EA
0248 7060000000-E 1705 SIGNAL CABLE 31,380
LF
0249 7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 101
SECTION) EA
0250 7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 14
SECTION) EA
0251 7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5 9
SECTION) EA
0252  7216000000-N 1705 MODIFY EXISTING VEHICLE SIGNAL 2
HEAD EA
0253 7264000000-E 1710 MESSENGER CABLE (3/8") 3,565
LF
0254 7276000000-E 1715 BORE & JACK (**x***x*xx) 65
(15" LF
0255 7279000000-E 1715 TRACER WIRE 940
LF
0256 7300000000-E 1715 UNPAVED TRENCHING (*¥*****x**) 4,005
(1,27 LF
0257 7300100000-E 1715 UNPAVED TRENCHING FOR TEMP- 1,265

ORARY LEAD-IN

LF
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0258 7301000000-E 1715 DIRECTIONAL DRILL (******x**x) 1,470
227 LF
0259  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 90
EA
0260 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 6
VY DUTY) EA
0261 7360000000-N 1720 WOOD POLE 11
EA
0262 7372000000-N 1721 GUY ASSEMBLY 32
EA
0263 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3
EA.
0264 7420000000-E ‘ 1722 2" RISER WITH WEATHERHEAD 6
EA
0265 7430000000-N 1722 HEAT SHRINK TUBING RETROFIT 1
KIT EA
0266 7432000000-E 1722 2" RISER WITH HEAT SHRINK 4
TUBING  EA
0267 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 17,462
LF
0268 7456000000-E 1726 LEAD-IN CABLE (****#*xxkaa) 36,195
(14-2) LF
0269 7516000000-E 1730 ' COMMUNICATIONS CABLE (**FIBER) 1,820
(12) LF
0270 7541000000-N 1731 MODIFY SPLICE ENCLOSURE 2
EA
0271 7552000000-N 1731 INTERCONNECT CENTER 4
EA
0272 7564100000-N 1732 FIBER-OPTIC TRANSCEIVER, SELF- 4
HEALING RING EA
0273 7575160000-E 1734 REMOVE EXISTING COMMUNICATIONS 1,500
CABLE F
0274 7576000000-N SP METAL STRAIN SIGNAL POLE 2
EA
0275 7588000000-N SP METAL POLE WITH SINGLE MAST 3

ARM EA
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0276 7613000000-N SP  SOIL TEST 16
EA
0277 7614100000-E SP  DRILLED PIER FOUNDATION 128
cY
0278 7630000000-N SP  METAL STRAIN POLE DESIGN 6
EA
0279 7631000000-N SP  MAST ARM WITH METAL POLE DE- 8
SIGN EA
0280 7636000000-N 1745 SIGN FOR SIGNALS 24
EA
0281 7642100000-N 1743 TYPE | POST WITH FOUNDATION 3
EA
0282 7642200000-N 1743 TYPE Il PEDESTAL WITH FOUND- 30
ATION EA
0283 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4
EA
0284 7828000000-N 1751 CONTROLLER WITH CABINET (NEMA 4
TS-2, TYPE 2 CONTROLLER, TYPE EA

1 CABINET, BASE MOUNTED)

0285 7852000000-N 1751 DETECTOR CARD (NEMA TS-2) 42
’ EA

0286 7960000000-N SP  METAL POLE FOUNDATION REMOVAL 9
EA

0287 7972000000-N SP  METAL POLE REMOVAL 9
EA

0288 7980000000-N SP  GENERIC SIGNAL ITEM 2
CCTV WOOD POLE EA

0289 7980000000-N SP  GENERIC SIGNAL ITEM 2
DIGITAL CCTV CAMERA ASSEMBLY EA

0290 7980000000-N SP  GENERIC SIGNAL ITEM 2
FIELD ETHERNET SWITCH EA

0291  7980000000-N SP  GENERIC SIGNAL ITEM 5
METAL POLE WITH SINGLE MAST EA

ARM AND LUMINAIRE ARM

0292 7980000000-N SP  GENERIC SIGNAL ITEM 6
METAL STRAIN SIGNAL POLE WITH EA
LUMINAIRE ARM
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0293  7980000000-N SP  GENERIC SIGNAL ITEM 3
POWDER COAT FOR PUSH BUTTON EA
POST (BLACK)
0294  7980000000-N SP  GENERIC SIGNAL ITEM 30
POWDER COAT FOR SIGNAL EA
PEDESTAL (BLACK)
0295 7980000000-N SP © GENERIC SIGNAL ITEM 8
POWDER COAT FOR SINGLE MAST EA
ARM POLE (BLACK)
0296 7980000000-N SP  GENERIC SIGNAL ITEM 8
POWDER COAT FOR STRAIN POLE EA
(BLACK)
0297 7990000000-E SP  GENERIC SIGNAL ITEM 600
BACK PULL FIBER OPTC CABLE LF
0298 7990000000-E SP  GENERIC SIGNAL ITEM 200
CCTV UNIFIED CABLE LF
0322 5691400000-E 1520 10" SANITARY GRAVITY SEWER 60
LF
0323 5801000000-E 1530 ABANDON 8" UTILITY PIPE 5,132
LF
0324 5802000000-E 1530 ABANDON 10" UTILITY PIPE 314
LF
0325 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,890
LF
WALL ITEMS
0299 8801000000-E SP  MSE RETAINING WALL NO **** 21,430
M SF
0300 8801000000-E SP  MSE RETAINING WALL NO **** 27,710
@ SF

0301

8832000000-N

SP  GENERIC RETAINING WALL ITEM
BRICK FACADE @ MSE WALL NO 1

Lump Sum L.S.

0302

8832000000-N

SP  GENERIC RETAINING WALL ITEM
BRICK FACADE @ MSE WALL NO 2

Lump Sum L.S.
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0303 8839000000-E SP  GENERIC RETAINING WALL ITEM 261
ORNAMENTAL FENCE FOR LF
RETAINING WALL
0304 8847000000-E SP  GENERIC RETAINING WALL ITEM 565
CIP CANTILEVER RET WALL NO 3 SF
0305 8847000000-E SP  GENERIC RETAINING WALL ITEM 1,005
CIP CANTILEVER RET WALL NO 4 SF
STRUCTURE ITEMS
0306 8112730000-N 450 PDA TESTING 2
EA
0307 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 13,932
SF
0308 8161000000-E 420 GROOVING BRIDGE FLOORS 12,330
SF
0309 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 72.4
CcY
0310 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
(65+56.61 -L-)
0311 8217000000-E 425 REINFORCING STEEL (BRIDGE) 11,778
LB
0312 8280000000-E 440 APPROX........ LBS STRUCTURAL 646,000
STEEL LS
0313  8387000000-E 450 PP 18 X 0.50 GALVANIZED STEEL 2,800
PILES LF
0314 8392000000-N 450 PIPE PILE PLATES 28
EA
0315 8393000000-N 450 PILE REDRIVES 28
EA
0316  8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL 356.7
LF
0317 8531000000-E 462 4" SLOPE PROTECTION 54
Sy
0318 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
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0319  8727000000-N

SP

ELECTRICAL CONDUIT SYSTEM FOR
SIGNALS AT STA****xxssksxx
(65+56.61 -L-)

Lump Sum L.S.

0320 8860000000-N

SP

GENERIC STRUCTURE ITEM
APPLICATION OF BRIDGE COATING

Lump Sum L.S.

0321 8867000000-E

SP

GENERIC STRUCTURE ITEM
ORNAMENTAL FENCE

356.7
LF

0908/Dec08/Q1541950.443/D1462505040000/E325

Total Amount Of Bid For Entire Project :




